BID OPENING DATE 12/07/11
CONTRACT NUMBER 04-0C8804
LOCATION 04-SCL-85-R18.0/R24.1
DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 7.0
PROPOSALS ISSUED 17 FUND TOTAL  HA22
NUMBER OF BIDDERS 7 ENGINEERS EST 10,605,761.20
PROGRAM ELEMENTS RAS
BID RANK BID TOTAL BIDDER ID
1 A) 7,756,527.00 2
B) 50 DAYS X 10500
aB) 8,281,527.00
2 A) 7,829,848.00 7
B) 52 DAYS X 10500
aB) 8,375,848.00
3 A) 7,983,355.00 4
B) 50 DAYS X 10500
A+B)  8,508,355.00
4 1) 8,199,883.90 3
B) 65 DAYS X 10500
aB) 8,882,383.90
5 A) 8,777,331.00 6
B) 69 DAYS X 10500
aB) 9,501,831.00

STATE

OF CALIFORNIA

BID

IN SANTA CLARA COUNTY IN
CUPERTINO, SUNNYVALE AND MOUNTAIN
VIEW FROM 0.3 MILE NORTH OF STEVENS

SUMMARY

DEPARTMENT OF TRANSPORTATION

CREEK BLVD OVERCROSSING TO ROUTE

GRIND AND REPLACE CONCRETE

0

o°

AMOUNT UNDER

2,849,234.20

FEDERAL AID ACS

TOTAL NUMBER OF WORKING DAYS

PERCENT UNDER E

CONTRACT CODE

BIDDER INFORMATION

PAVEX CONSTRUCTION DIVISION
120 GRANITE ROCK WAY

SAN JOSE CA 95136

O C JONES & SONS INC
1520 FOURTH STREET
BERKELEY CA 94710

DESILVA GATES CONSTRUCTION LP
P O BOX 2909

DUBLIN CA 94568

BAY CITIES PAVING AND GRADING
INC

PO BOX 6227
CONCORD CA 94520
RGW CONSTRUCTION INC
550 GREENVILLE ROAD

LIVERMORE CA 94550

(NAME/ADDRESS/LOCATION)

408 574-1400
00000022

FAX 408 365-9548

510 526-3424
00759729

FAX 510 526-0990

925 829-9220
00704195

FAX 925 803-4263

925 687-6666
00238650

FAX 925 687-2122

925 606-2400
00591940

FAX 925 961-1925
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04-SCL-85-R
12/07/11

6 A) 8,733,856.00

B) 140 DAYS X 10500

A+B) 10,203,856.00
7 A) 9,295,841.50
B) 94 DAYS X 10500

A+B) 10,282,841.50

O GRADY PAVING INC

2513 WYANDOTTE ST

MOUNTAIN VIEW CA 94043

GRANITE CONSTRUCTION COMPANY

P O BOX 50085

WATSONVILLE CA 95077-5085

650 966-1926
00201696
FAX 650 966-1946

831 724-1011
00000089
FAX 831 768-4021
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PAGE 2
12/15/11



04-0C8804
04-SCL-85-R
12/07/11

BIDDER ID NAME AND ADDRESS

LIST

)

F

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
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02

A C DIKE CO
LINDEN CA

APEX FENCE
ANDERSON CA

CHRISP CO
FREMONT CA

CONTRACTORS CHEMICAL
HAYWARD CA

D & M TRAFFIC
SANTA CLARA CA

LINDY'S COLD PLANING
LA HABRA CA

PENHALL CO
ROGERS MN

PROFESSIONAL CONCRETE SAWING

MERCED CA

SAN FRANCISCO TRANSPORT

SAN FRANCISCO CA

ST FRANCIS ELECTRIC
SAN LEANDRO CA

A C DIKE

M B GR

STRIPING

JOINT SEAL

CONSTRUCTION AREA SIGNS

A C GRINDING

PCC GRINDING

CONCRETE SAWING

TRUCKING

ELECTRICAL



04-0C8804 BID211

04-SCL-85-R PAGE 4

12/07/11 12/15/11
LIST O F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07 CHRISP CO STRIPING
FREMONT CA
FARWEST SAFETY CONSTRUCTION AREA SIGNS
LODI CA
MULTIPLE CONCRETE INTERPRISE GRIND CONCRETE
OGDEN UT
R E SERRANO REPLACE CONCRETE PAVEMENT AND APPROACH SLABS
MARTINEZ CA
T C N CONSTRUCTION METAL BEAM GUARD RAILING
BYRON CA
BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04 APEX FENCE COMPANY INC GUARDRAIL

ANDERSON CA

D & M TRAFFIC SERVICE CONSTRUCTION AREA SIGNS
SAN JOSE CA

INTERSTATE IMPROVEMENTS INC PCC GRINDING
FARIBAULT MN

LINEAR OPTIONS INC STRIPING
MENLO PARK CA

ST FRANCIS ELECTRIC ELECTRICAL
SAN LEANDRO CA
CONTINUED ON NEXT PAGE
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NAME AND ADDRESS

LIST

)

F
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12/15/11
SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04 VANGUARD CONSTRUCTION APPROACH SLAB REPLACEMENT, RAPID STRENGTH CONCRETE
LIVERMORE CA
BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 CHRISP CO STRIPING
FRESNO CA
PENHALL CO GRIND CONCRETE
ROGERS MN
RE SERRANO CONCRETE
MARTINEZ CA
ST FRANCIS ELECT ELECTRICAL
SAN LEANDRO CA
TRN CONSTRUCTION MBGR
BYRON CA
BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06 CHRISP CO STRIPING

FREMONT CA

FBD VANGUARD
LIVERMORE CA

PC & N
BYRON CA

RAPID DET CONCRETE

MBGR
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LIST O F SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

05

A C DIKE
LINCOLN CA

APEX
ANDERSON CA

APPIAN
EL SOBRANTE CA

CHRISP COMPANY
FREMONT CA

D AND M
SANTA CLARA CA

DILLARD
BYRON CA

PENHALL
MINNESSOTA MN

SAMS EQUIPMENT
FRESNO CA

ST FRANCIS
SAN LEANDRO CA

VANGUARD
LIVERMORE CA

ITEMS 28 THRU 30

ITEMS 13 AND 40 THRU 46

ITEM 4

ITEMS 11, 14, 15 AND 47 THRU 54

ITEM 8

ITEMS 18, 26 AND 27

ITEM 34

ITEM 5

ITEMS 55 AND 56

ITEMS 23 AND 32 THRU 39
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BIDDER ID NAME AND ADDRESS
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LIST O F SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01

A C DIKE COMPANY
LINCOLN CA

BLACK DIAMOND ASPHALT INC
VACAVILLE CA

CHRISP COMPANY
FREMONT CA

D AND M TRAFFIC
SANTA CLARA CA

K R C SAFETY
VISALIA CA

KENT'S OIL
STOCKTON CA

P C AND N
BYRON CA

PCS
CONCORD CA

R CF S
FULLERTON CA

ST FRANCIS ELECTRIC
SAN LEANDRO CA

A C DIKE

A C OIL

STRIPING

CONSTRUCTION AREA SIGNS

TRAFFIC CONTROL

TACK OIL AND FOG SEAL

METAL BEAM GUARD RAIL

RAPID SET CONCRETE, JOINT SEAL, GRIND CONCRETE, BRIDGE WORK

CRACK SEAL

ELECTRICAL



04-0C8804 BID211

04-SCL-85-R CONTRACT PROPOSAL O F LOW BIDDER PAGE 8
12/07/11 12/15/11
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS LUMP SUM 1,500.00 1,500.00
2 070018 TIME-RELATED OVERHEAD LS LUMP SUM 500,000.00 500,000.00
3 074016 CONSTRUCTION SITE MANAGEMENT LS LUMP SUM 3,000.00 3,000.00
4 074017 PREPARE WATER POLLUTION CONTROL LS LUMP SUM 3,000.00 3,000.00
PROGRAM
5 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 530 150.00 79,500.00
6 074041 STREET SWEEPING LS LUMP SUM 1.00 1.00
7 074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS LUMP SUM 25,000.00 25,000.00
8 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 40,000.00 40,000.00
9 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 245,000.00 245,000.00
10 128650 PORTABLE CHANGEABLE MESSAGE SIGN LS LUMP SUM 30,000.00 30,000.00
11 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC LF 90,600 .70 63,420.00
STRIPE (HAZARDOUS WASTE)
12 148005 NOISE MONITORING LS LUMP SUM 1.00 1.00
13 150662 REMOVE METAL BEAM GUARD RAILING LF 1,860 15.00 27,900.00
14 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 105,000 .50 52,500.00
15 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 3,400 3.00 10,200.00
16 150722 REMOVE PAVEMENT MARKER EA 18,300 2.00 36,600.00
17 150771 REMOVE ASPHALT CONCRETE DIKE LF 12,600 2.00 25,200.00
18 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 194,000 1.00 194,000.00
19 153223 REMOVE UNSOUND CONCRETE CF 24 130.00 3,120.00
20 156590 REMOVE CRASH CUSHION (SAND FILLED) EA 7 1,200.00 8,400.00
21 157560 BRIDGE REMOVAL (PORTION) LS LUMP SUM 5,000.00 5,000.00
22 190110 LEAD COMPLIANCE PLAN LS LUMP SUM 3,000.00 3,000.00
23 260210 AGGREGATE BASE (APPROACH SLAB) CY 37 50.00 1,850.00
24 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TON 20 100.00 2,000.00
25 374207 CRACK TREATMENT LNMI 1 5,000.00 5,000.00
26 390132 HOT MIX ASPHALT (TYPE A) TON 570 100.00 57,000.00
27 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 19,000 75.00 1,425,000.00
28 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 40 2.50 100.00
29 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 11,000 2.50 27,500.00
30 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 1,630 2.50 4,075.00
31 397005 TACK COAT TON 210 100.00 21,000.00
32 401108 REPLACE CONCRETE PAVEMENT CYy 5,500 500.00 2,750,000.00
(RAPID STRENGTH CONCRETE)
33 021973 REPAIR SPALLED JOINTS (POLYESTER GROUT) SQYD 200 850.00 170,000.00
34 420201 GRIND EXISTING CONCRETE SQYD 266,000 2.00 532,000.00

PAVEMENT



04-0C8804 BID211

04-SCL-85-R CONTRACT PROPOSAL O F LOW BIDDER PAGE 9
12/07/11 12/15/11
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
35 510087 STRUCTURAL CONCRETE, APPROACH SLAB cY 361 1,200.00 433,200.00
(TYPE R)
36 510800 PAVING NOTCH EXTENSION CF 216 300.00 64,800.00
37 511124 RAPID SETTING CONCRETE (PATCH) CF 24 400.00 9,600.00
38 519081 JOINT SEAL (MR 1/2") LF 98 30.00 2,940.00
39 519088 JOINT SEAL (MR 1") LF 284 35.00 9,940.00
40 832003 METAL BEAM GUARD RAILING (WOOD POST) LF 1,110 50.00 55,500.00
41 839220 DOUBLE METAL BEAM GUARD RAILING LF 25 85.00 2,125.00
(WOOD POST)
42 839541 TRANSITION RAILING (TYPE WB) EA 22 3,400.00 74,800.00
43 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 11 1,000.00 11,000.00
44 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 4 4,000.00 16,000.00
45 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 2 3,000.00 6,000.00
46 021974 ALTERNATIVE CRASH CUSHION EA 7 5,700.00 39,900.00
47 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 184,000 .60 110,400.00
48 840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 4,810 1.00 4,810.00
49 840508 8" THERMOPLASTIC TRAFFIC STRIPE LF 920 1.00 920.00
(BROKEN 12-3)
50 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 3,960 5.00 19,800.00
51 840526 4" THERMOPLASTIC TRAFFIC STRIPE LF 5,250 .50 2,625.00
(BROKEN 17-7)
52 021975 4" THERMOPLASTIC TRAFFIC STRIPE LF 151,000 .40 60,400.00
(BROKEN 34-14)
53 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 12,600 2.50 31,500.00
54 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 5,680 5.00 28,400.00
55 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT LS LUMP SUM 10,000.00 10,000.00
SYSTEM ELEMENTS DURING CONSTRUCTION
56 021976 MODIFY INDUCTIVE LOOP DETECTOR LS LUMP SUM 50,000.00 50,000.00
57 999990 MOBILIZATION LS LUMP SUM 360,000.00 360,000.00
A) 7,756,527.00

B) 50 DAYS X 10500

A+B) 8,281,527.00
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VoOJOUTBWNRE

04-0C8804

04-SCL-85-R

12/07/11

130.
800.
2,500.
4,000.
250.
900.
6,000.
110.
104.

425.
451.
500.

830.
160.
160.
75.
70.

SUMMARY

210.
2200000.
20000.
1223600.
324900.
32400.
3600.
7350.
21300.

INING

BIDDERS

52.
500.
11,025.
2,625.
367.
794 .
13,650.

210.
2475000.
122850.
1300740.
341145.
26082.
1890.
2058.
5964 .

BID211
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FIFTH
BID AMOUNT
6,500.00 6500
150,000.00 150000
5,000.00 5000
2,500.00 2500
120.00 63600
5,000.00 5000
4,500.00 4500
40,000.00 40000
295,000.00 295000
12,000.00 12000
.50 45300
2,500.00 2500
13.50 25110
.35 36750
2.00 6800
1.00 18300
.25 3150
2.00 388000
260.00 6240
650.00 4550
3,800.00 3800
2,500.00 2500
100.00 3700
1,250.00 25000
6,500.00 6500
100.00 57000
107.00 2033000
2.00 80
2.50 27500
2.00 3260
100.00 21000
422.00 2321000
100.00 20000
5.27 1401820
940.00 339340
170.00 36720
800.00 19200
20.00 1960
28.00 7952



ITEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57

TOT

04-0C8804
04-SCL-85-R
12/07/11
SECOND
BID AMOUNT
45.00 49950.00
60.00 1500.00
3,200.00 70400.00
1,000.00 11000.00
3,000.00 12000.00
2,700.00 5400.00
6,000.00 42000.00
.45 82800.00
1.00 4810.00
1.00 920.00
3.80 15048.00
.30 1575.00
.30 45300.00
2.00 25200.00
3.75 21300.00
1,000.00 1000.00
35,000.00 35000.00
500,000.00 500000.00
A) 7,829,848.00
B) 52 DAYS X 10500

SUMMARY

O REMAINING BIDDERS
THIRD FOURTH
BID AMOUNT BID AMOUNT
20.00 22200.00 44.63 49539.30
60.00 1500.00 83.48 2087.00
3,000.00 66000.00 3,307.50 72765.00
500.00 5500.00 945.00 10395.00
3,000.00 12000.00 3,885.00 15540.00
2,000.00 4000.00 2,835.00 5670.00
5,000.00 35000.00 5,512.50 38587.50
.35 64400.00 .48 88320.00
.50 2405.00 1.05 5050.50
.50 460.00 .95 874.00
3.00 11880.00 4.04 15998.40
.20 1050.00 .32 1680.00
.20 30200.00 .32 48320.00
2.00 25200.00 2.10 26460.00
3.00 17040.00 3.94 22379.20
1,000.00 1000.00 1,050.00 1050.00
40,000.00 40000.00 44,929.50 44929.50
798,000.00 798000.00 670,000.00 670000.00
A) 7,983,355.00 A) 8,199,883.90
B) 50 DAYS X 10500 B) 65 DAYS X 10500
A+B) 8,508,355.00 A+B) 8,882,383.90
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PAGE 11
12/15/11

2.

3.
1,000.
60,000.
880,000.

B) 69 DAYS X

880000.

8,777,331.00

10500
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150.
500.
3,000.
2,500.
100.
1,000.
13,000.
175.
107.

780.
410.
100.

940.
170.
800.

30.

2033000.
100.
27500.
4075.
163800.
2255000.
20000.
1276800.
339340.
36720.
19200.
2450.
8520.

SUMMARY

40.
1,500.
20,000.
2,500.
420.
500.
4,500.

106.

500.
475.
600.

1,200.
200.
50.

36.

0]

REMA
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INING BIDDERS



04-0C8804 BID211

04-SCL-85-R SUMMARY O F REMAINING BIDDERS PAGE 13
12/07/11 12/15/11
ITEM SIXTH SEVENTH
BID AMOUNT BID AMOUNT
40 45.00 49950.00 42.50 47175.00
41 80.00 2000.00 79.50 1987.50
42 3,300.00 72600.00 3,150.00 69300.00
43 800.00 8800.00 900.00 9900.00
44 3,000.00 12000.00 3,700.00 14800.00
45 2,500.00 5000.00 2,700.00 5400.00
46 5,300.00 37100.00 5,250.00 36750.00
47 .46 84640.00 .46 84640.00
48 1.00 4810.00 1.00 4810.00
49 1.00 920.00 90 828.00
50 3.85 15246.00 3.85 15246.00
51 .30 1575.00 .30 1575.00
52 .30 45300.00 .30 45300.00
53 2.00 25200.00 2.00 25200.00
54 3.75 21300.00 3.75 21300.00
55 2,500.00 2500.00 2,000.00 2000.00
56 28,000.00 28000.00 50,000.00 50000.00
57 500,000.00 500000.00 920,000.00 920000.00
TOT A) 8,733,856.00 A) 9,295,841.50
B) 140 DAYS X 10500 B) 94 DAYS X 10500



